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MOALF&C/SDCD&AR/KCEP-CRAL/PROC/088/2021-2022 

 

 

 

 

CLOSING DATE: 10
th
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AT: 10.00 am 
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SECTION I: INVITATION FOR TENDERS 

TENDER REFERENCE NO: MOALF&C/SDCD&AR/KCEP-CRAL/PROC/088/2021-2022 

TENDER NAME: NATIONAL SHOPPING TENDER FOR SPOT IMPROVEMENT WORKS 

LEADING TO MUTUOBARE GRAIN STORAGE FACILITY IN  EMBU COUNTY 

1.1 The Kenya Cereals Enhancement Programme-Climate Resilient Agricultural 

Livelihoods (KCEP-CRAL) has received financing from the International Fund for 

Agricultural Development (“the Fund” or “IFAD”) towards the cost of road spot 

improvement works leading to Mutuobare store located in Mbeere south sub 

County of Embu County located in Mutuobare market approximately 37.9kms 

from Kiritiri town and 67.7kms from Embu town. The storage facility located in a 

Public land and is expected to serve farmers in the area. 

1.2 The use of any IFAD financing shall be subject to IFAD’s approval, pursuant to the 

terms and conditions of the financing agreement, as well as IFAD’s rules, policies 

and procedures. IFAD and its officials, agents and employees shall be held harmless 

from and against all suits, proceedings, claims, demands, losses and liability of any 

kind or nature brought by any party in connection with KCEP-CRAL Programme. 

1.3 This procurement is based on the National Shopping method as laid out in the 

IFAD Procurement Handbook that can be accessed via the IFAD website at 

www.ifad.org/project-procurement  

 

1.4 The works to be carried out under this contract comprises of Construction of two 

box culverts along Catholic-Kangondo-Muchiri Kiremba Road at  Shauri Marikiri 

River and Kangondo Stream. 

 

 

1.5 This procurement is based on the national shopping method as laid out in the 

IFAD Procurement Handbook that can be accessed via the IFAD website at 

www.ifad.org/project-procurement. 

 

1.6 The document and drawings shall  be downloaded FREE OF CHARGE from the 

Ministry’s website: www.kilimo.go.ke    under “tender’’ links or from the 

Programme Website www.kcepcral.go.ke   

 

1.7 Special precautions shall be required throughout the contract period to avoid 

damage to the existing structures and other services within the site. The Contractor 

shall allow for making good any damage arising from his actions during execution 

of this contract at his own expense. The scope of works shall be as described in the 

tender document. 

1.8 This document has been prepared by KCEP-CRAL Programme and is based on the 

standard procurement document issued by IFAD on www.ifad.org/project-

procurement . This document is to be used for the procurement of works using 

shopping as procurement method in projects financed in whole or in part by IFAD. 

http://www.ifad.org/project-procurement
http://www.kilimo.go.ke/
http://www.kcepcral.go.ke/
http://www.ifad.org/project-procurement
http://www.ifad.org/project-procurement
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1.9 This procurement is based on the shopping method as laid out in the IFAD 

Procurement Handbook that can be accessed via the IFAD website at 

www.ifad.org/project-procurement  

1.10 This contract will be implemented in a manner consistent with IFAD’s Social, 

Environmental and Climate Assessment Procedures (SECAP), available on 

https://www.ifad.org/en/secap  

1.11 Special precautions shall be required throughout the contract period to avoid 

damage to the existing the structures and other services within the site. The 

Contractor shall allow for making good any damage arising from his actions during 

execution of this contract at his own expense. 

1.12 Eligible bidders must forward their particulars immediately for records and any 

further tender clarifications and addenda. Email particulars to 

tenders.kcepcralprogramme@gmail.com. 

1.13 The bidder at their own responsibility, cost, and risk, is encouraged to visit and 

examine the site of the works and its surroundings and obtain all information that 

may be necessary for preparing the quotation and entering into a contract for the 

construction of works. The site visit is not a Mandatory requirement 

1.14 Prices quoted should be net inclusive of all taxes, must be in Kenya shillings and 

shall remain valid for (120) days from the closing date of tender. 

1.15 Tenders must be accompanied by security in the format specified in the attached 

form of tender Security, in a bank’s letterhead, and amount indicated.  The tender 

must be delivered in plain sealed envelope clearly marked ‘NATIONAL SHOPPING 

TENDER FOR SPOT IMPROVEMENT WORKS LEADING TO MUTUOBARE 

STORAGE FACILITY IN EMBU COUNTY- MOALF&C/SDCD&AR/KCEP-

CRAL/PROC/088/2021-2022” 

 

1.16 The original document of the tender must be delivered to and dropped in the 

tender box situated at the reception of delivered to and dropped in the tender 

box situated at the reception of MOALF Ground floor Kilimo house, Cathedral 

Road. so as to reach the below address 

The Principal Secretary  

State Department for Crop development and Agricultural Research 

Kenya Cereal Enhancement Programme –Climate Resilient Agricultural  

Livelihoods Window 

P.O. BOX 30028 - 00100,   

Nairobi  

Tel: 0770174188 

On or before: 10
th
 November at 1000hrs 

 

1.17 Tenders will be opened at 10
th
 November at 10.30am at ASCU boardroom.  

http://www.ifad.org/project-procurement
https://www.ifad.org/en/secap
mailto:tenders.kcepcralprogramme@gmail.com
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1.17.1 Due to the Corona Virus (COVID-19) pandemic, the Government of Kenya has put 

in place measures to reduce the potential spreading of the Virus. The Public 

Procurement Regulatory Authority (PPRA) has continued to offer appropriate 

advice and guidance to support the preventive measures on the spreading of 

COVID-19 outlined by the Government for handling procurement activities. These 

guidelines were issued on the 27th March 2020. IFAD has also identified a range of 

rapid procurement modalities to support the Programme procurement activities in 

order to minimize the impact of COVID-19 on Programme implementation. 

1.17.2 The following MEASURES shall be adhered to during the Bid Opening of this tender. 

a) The bidders shall not be allowed to attend the bid opening as measures put in the 

MOALF&C
1
-SDCD&AR-KCEP-CRAL Programme 

b) Failure by bidders to attend any bid opening shall not invalidate the process. 

c) The results of the bid opening shall be communicated by email within 30-days from 

the date of the tender opening. Bidders should therefore submit their registration 

details via tenders.kcepcralprogramme@gmail.com  

d) Virtual opening shall also be conducted and a zoom link shall be provided for those 

bidders who shall have registered their particulars in the email above (c). 

1.17.3 Eligibility: 

a) To enhance equity, bidders shall bid for only one (1) bid under the published Tender 

Notice. 

Each Bidder shall submit only one Bid, either individually or as a partner in a joint 

venture. A Bidder who submits or participates in more than one Bid shall be 

disqualified. Partners in a joint venture shall be jointly and severally liable for the 

execution of the Contract 

b) Director (s) bidding under different companies for the same tender shall be 

disqualified 

c) Only those bidders registered in the Categories as indicated in the tender document 

shall bid for the respective tenders 

d) Bidders with Ongoing / Incomplete works projects with KCEP-CRAL Programme 

are not eligible to bid and shall be disqualified 

1.18 Any form of Canvassing will lead to disqualification 

SENIOR PROGRAMME COORDINATOR 

  

                                                           
1 Ministry of Agriculture, livestock, fisheries and Cooperatives,  

mailto:tenders.kcepcralprogramme@gmail.com
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INSTRUCTIONS TO BIDDERS: 

2.1 The bidder shall not have any actual, potential or reasonably perceived conflict of interest. A 

bidder with an actual, potential or reasonably perceived conflict of interest shall be disqualified 

unless otherwise explicitly approved by the Programme/ IFAD.  

 

2.1.1 A bidder, including their respective personnel and affiliates, are considered to have a 

conflict of interest if any of them; 

a) has a relationship that provides them with undue or undisclosed information about or 

influence over the evaluation process and the execution of the contract, 

b) participates in more than one quotation under this procurement action 

c) has a business or family relationship with a member of the employer’s board of directors 

or its personnel, the Fund or its personnel, or any other individual that was, has been 

or might reasonably be directly or indirectly involved in any part of; 

(i) the preparation of this bidding document,  

(ii) the selection process for this procurement, or  

(iii) Execution of the contract.  

2.1.2 The bidder and the contractor have an ongoing obligation to promptly disclose any 

situation of actual, potential or reasonably perceived conflict of interest during preparation 

of the quotation, the evaluation process or the contract execution. 

 

2.1.3 Failure to properly disclose any of said situations in a promptly manner may lead to 

appropriate actions, including the disqualification of the bidder, the termination of the 

contract and any other as appropriate under the IFAD Policy on Preventing Fraud and 

Corruption in its Projects and Operations. 

 

2.2 All offerors are required to comply with the Revised IFAD Policy on Preventing Fraud and 

Corruption in its Activities and Operations (hereinafter, “IFAD’s Anticorruption Policy”) while 

competing for, or in executing, the contract.  

a) If determined that a offeror or any of its personnel or agents, or its sub-consultants, sub-

contractors, service providers, suppliers, sub-suppliers, and/or the latter’s personnel or 

agents, has, directly or indirectly, engaged in any of the Prohibited Practices as defined in 

IFAD’s Anticorruption Policy or sexual harassment, exploitation and abuse as defined in 

IFAD’s Policy to Preventing and Responding to Sexual Harassment, Sexual Exploitation and 

Abuse  in competing for, or in executing, the contract, the quotation may be rejected or 

the contract may be terminated by the employer.  

b) In accordance with the IFAD Policy on Preventing Fraud and Corruption in its Activities 

and Operations, the Fund may investigate and, when applicable, sanction entities and 

individuals, including by debarring them, either indefinitely or for a stated period of time, 

to participate in any IFAD-financed or IFAD-managed activity or operation. A debarment 

includes, inter alia, ineligibility to: (i) be awarded or otherwise benefit from any IFAD-

financed contract, financially or in any other manner; (ii) be a nominated sub-contractor, 

consultant, manufacturer, contractor, sub-supplier, agent or service provider of an 

otherwise eligible firm being awarded an IFAD-financed contract; and (iii) receive the 

proceeds of any loan or grant provided by the Fund. The Fund may also unilaterally 

recognize eligible debarments by any of the International Financial Institutions signatories 

to the Agreement for Mutual Enforcement of Debarment Decisions.  
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c) Offerors and any of their personnel and agents, and their sub-consultants, sub-contractors, 

service providers, contractors, sub-suppliers, and the latter’s personnel and agents are 

required to fully cooperate with any investigation conducted by the Fund, including by 

making personnel available for interviews and by providing full access to any and all 

accounts, premises, documents and records (including electronic records) relating to this 

bidding process or the execution of the contract and to have such accounts, premises, 

records and documents audited and/or inspected by auditors and/or investigators 

appointed by the Fund.  

d) Offerors have the ongoing obligation to disclose in their quotation and later in writing as 

may become relevant: (i) any administrative sanctions, criminal convictions or temporary 

suspensions of themselves or any of their key personnel or agents for corrupt, fraudulent, 

collusive, coercive or obstructive practices, and (ii) any commissions or fees paid or to be 

paid to agents or other parties in connection with this bidding process or the execution of 

the contract. Offerors must disclose the name and contact details of the agent or other party 

and the reason, amount and currency of the commission or fee paid or to be paid. Failure 

to comply with these disclosure obligations may lead to rejection of the quotation or 

termination of the contract.  

e) Offerors shall keep all records and documents, including electronic records, relating to this 

bidding process available for a minimum of three (3) years after notification of completion 

of the process or, in case the offeror is awarded the contract, execution of the contract. 

 

2.3 All beneficiaries of IFAD Funding or funds administered by IFAD, including the employer, any 

offerors, implementing partners, service providers and suppliers, should observe the highest 

standards of integrity during the procurement and execution of such contracts, and commit to 

combat money laundering and terrorism financing consistent with IFAD’s Anti-Money 

Laundering and Countering the Financing of Terrorism Policy. 

 

2.4 Your complete quotation shall consist of the following documents: 

2.4.1 Preliminary Examination 

a) Certified Copy of Certificate of Incorporation / business registration 

b) Certified Copy of Registration Certificate with the National Construction 

Authority (NCA) in Category  6, 7 and 8 for civil works -Roads 

c) Certified Copy Valid NCA practicing license  

d) Certified Copy of Copy of Valid Tax Compliance Certificate (will be verified on 

the KRA TCC Checker 

e) Certified Copy of Valid business permit (trade license) 

f) Certified Copy of CR12 Form (Issued within the last 6 months from the Tender 

Opening Date). 

g) Certified copy of Valid Certificate of Registration for Access to government 

procurement opportunities, from The National Treasury or County 

Governments for Women Only – Category Small Works & Engineering. 

(Certificates may be verified from the issuing Agencies) 

h) Duly filled, signed and stamped business questionnaire form in all sections 

i) Tender Security of Ksh 50,000.00 

j) Duly filled and signed forms in Annex 7-12 in the provided format 
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2.4.2 Qualification of the bidder: To qualify for award of the contract, an offeror shall meet the 

following minimum qualifying criteria: (The bidder must provide evidence for all items 

from K-N). The following shall be considered during this stage and post qualification: 

k) Experience as a contractor in the construction of at least two works’ contract of the 

nature and complexity equivalent to the works included in this Invitation, over the last 

three years; Attach copies of contract and or Interim/completion certificates. [Attaching 

award letters only shall be inadequate and will not be considered as evidence of 

experience] 

l) The contractor must provide the following key staff and attach their respective CVs: 

# Title 
Years of experience 

 
[insert e.g. project site manager]  

1  

Site Agent [Minimum of a diploma in civil 

engineering/ construction management or related 

field] 

 

2  
Fore man [ Include Qualification/ Certificate] 

 

m) The contractor must prove access to the following equipment which shall not be more 

than 7 years old: Demonstrate ownership / hire or lease of the equipment below 

# Name of equipment and production capacity 
Year of Manufacture 

 

[insert e.g. excavator on wheels with 0.5 cubic 

meter bucket capacity and excavator arm reach of 

minimum 4 metres] 

 

 1 
Concrete Mixer 

 

 2 
Poke Vibrator 

 

 3 
Pick Up / Canter 

 

n) Submit evidence of access to financial resources to successfully complete the works i.e. 

access to cash, letter from a bank, credit institutions, or other financial intermediary, 

supporting the availability of liquid financial resources in the amount of Ksh 

14,000,000.00 

 

2.5 Site visit: The offeror, at his own responsibility, cost, and risk, is encouraged to visit and 

examine the site of the works and its surroundings and obtain all information that may be 

necessary for preparing the quotation and entering into a contract for the construction of 

works. 

 

2.6 Bidders must quote for all the items of the works. A partial quote will not be accepted. If a 

quotation shows items listed but not priced, their prices shall be assumed to be included in the 
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prices of other items. An item not listed in the quotation shall be assumed to be not included 

in the quotation and the quotation shall be rejected as incomplete 

 

2.7 Evaluation. The employer shall award the contract to the bidder whose offer has been 

determined to be the lowest evaluated offer as well as being substantially responsive to the 

requirements of the request for quotation (RFQ), provided further that the offeror is 

determined to be qualified to perform the contract satisfactorily in accordance with information 

requested under paragraph 2.4 above. 

 

2.8 Payment. Payment will be made in full within 30 days of the contractor’s submission of each 

interim payment request against the work successfully completed during the interim period and 

certified by the Programme Engineer appointed by the employer. 

 

2.9 Completion Date. The works shall be completed within four months from the date of signature 

of the contract. The contractor must state exact completion time in its quotation supported by 

its proposed construction schedule. 

 

2.10 Defects Liability. The defects liability period is Sixty (60) days from the completion date. 

 

2.11 The location: 
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3. Summary of Annexures 

2.1 Bill of Quantities 

2.2 Technical Specifications 

2.3 Drawings 

2.4 Contract Agreement 

2.5 General Conditions 

2.6 Special Conditions 

2.7 Mandatory Business Questionnaire 

2.8 Form of Tender 

2.9 Tender Security Form 
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3.1 Annex: Bill of Quantities 

Road spot improvement works leading to Mutuobare store-Construction of two box culverts along 2. Catholic-Kangondo-Muchiri Kiremba 
Road at  Shauri Marikiri River and Kangondo Stream 

Item  
Code 

Description Unit Quantity   Rate  (Ksh) Amount (Ksh) 

Bill No. 1:- General: Office administration and overheads/Preliminaries 

01-80-
010 

Allow a prime cost of Kshs. 50,000 for material testing as 
directed by the Engineer 

PC 
SUM 50,000     

01-80-
011 

Extra over item 01-80-010 for contractors’ overheads and 
profits 

% 
50,000     

01-80-
016 

Provide and erect publicity signs as directed by the Engineer NO. 
1 

  
  

01-80-
030 

Allow a prime cost   of Kenya Shillings Three hundred 
thousand (300,000) only for attendance to the RE,s 
supervisory staff including overtime 

PC 
SUM 

300,000     

01-80-
031 

Include percentage of PC sum in item 01-80-030 for 
contractors overhead and profit % 300,000     

01-80-
028 

Allow a prime cost sum of Kshs. 50,000 for off road 
Enviromental Mitigation 

PC 
SUM 50,000     

01-80-
029 

Extra over 01-80-028 for profits and overheads 
% 50,000     

  Total for bill 1         

Bill No. 7:- EXCAVATION  AND FILLING FOR STRUCTURES         

07-50-
001 

Excavate for structure in soft material M³ 
30     

07-50-
003 

River training in soft material M³ 
90     

07-50-
004 

River Diversion  M³ 
120     

07-50-
006 

Selected granular fill material  M³ 
500     

  Total for bill 7         

Bill No. 10:- GRADING AND GRAVELLING WORKS         

10-50-
002 

Heavy grading with watering and compaction M² 12000 
    

10-60-
001 

Provide  gravel wearing  course-excavation, free haul, spread 
and compact  

M³ 500   
  

  Total for bill 10         
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Road spot improvement works leading to Mutuobare store-Construction of two box culverts along 2. Catholic-Kangondo-Muchiri Kiremba 
Road at  Shauri Marikiri River and Kangondo Stream 

Item  
Code 

Description Unit Quantity   Rate  (Ksh) Amount (Ksh) 

Bill No. 17:- CONCRETE WORKS (Major Structures)         

17-80-
001 

Provide and place 50mm thick class 15/20 concrete binding to 
structures M³ 7.56     

17-80-
002 

Provide and place class 25/20 concrete for retaining walls and 
other structures M³ 60.2     

17-60-
003 

Vertical formwork class F2 finish 
M² 120 

  
  

17-60-
004 

Horizontal formwork class F2 finish 
M² 120 

  
  

17-80-
004 

Provide, cut, bend and fix steel reinforcement of diameter 
greater, equal to or less than 16mm as per the drawing or as 
instructed by the Engineer Kg 7080     

  Total for bill 17         

Bill No. 21:- MISCELLANEOUS BRIDGE/DRIFT WORKS         

21-60-
006 

Guardrails to bridges 
MT 

20     

21-60-
008 

weep holes 
NO 

40     

  Total for bill 21         

  Total for Works         

  Add 16% Vat         

  Total Contract Sum         

  
The source of funds shall be the IFAD Loan and GoK for domestic taxes and levies 
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3.2 Annex 2: Technical Specifications 

 

3.2.1 Standard Specifications refers to the Standard Specifications for Road and Bridge 

Construction, 1986 Edition.  

3.2.1.1 Special specification is supplementary to the Standard Specifications and the two must be 

read in conjunction. In any case where there appears to be conflict between the two then 

the Special Specifications will take precedence.  
 

3.2.1.2 When the term “Period of Maintenance” has been used in the Standard Specifications, it 

shall be changed to “Defects Liability Period” 

 

3.2.1.3 Extent of Contract 

 

The major works to be executed under the Contract comprise mainly of but are not 

limited to the following: 

a. Preliminary and General Items 

b. Provide for passage of traffic  

c. Excavation for structure as may be instructed 

d. Provide and place class 15/20 concrete to beds 

e. Provide formwork to provide F2 finish 

f. Vertical formwork class F2 finish 

g. Provide, cut bend and fix into position high yield reinforcement bar to BS 4461 

h. Provide, cutting, shaping and placing high yield, high bond strength bars diameter   

greater than 16mm 

i. Provide, place and compact class 20/25 concrete to headwalls, wing walls, 

aprons, surround to walls, inlets and outlets to pipe culverts 

j. Heavy grading of  the access road 

k. Provide, Gravel wearing course-excavation, free haul, spread, water and 

compact.  

l. And any other works as instructed by the Engineer 

3.2.1.4 The works shall be executed within the contract period on instruction of the Engineer 

taking into consideration the rain patterns of the project road and maintenance cycle 

 

104 Programme of Execution of the Works 

The contractor shall provide the works Programme, required under clause 14 of the Conditions of 

Contract, within 14 days of receipt of the Engineer's Order to commence work.  

 

The Programme shall be coordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified.  

 

The Contractor shall carry out the contract in accordance with the Programme agreed with the 

Engineer, but he shall in no manner be relieved by the Engineer's approval of the Programme, of 
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his obligation to complete the works in the prescribed order and by the prescribed completion date 

and he shall from time to time review his progress and make such amendments to his rate of 

execution of the works as may be necessary to fulfil his obligations.  

The Contractor shall allow in his Programme for construction of trial sections and carrying out tests 

upon them as directed by the Engineer in accordance with the provisions of Clause 129 of the 

Standard Specification. The time for completion of the Contract shall not be extended because of 

the time taken to carry out tests and evaluate trial sections. 

105 Order of Execution of Works  

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works 

such that a continuous and consecutive output of fully complete work is achieved. 

107 Taking Over Certificate  

The minimum length of the road for which a certificate will be issued is the entire length of the 

project road when substantially completed. 

109 Notice of Operations  

Add the following sub- Clause.  

Notification Terms  

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled 

are completed and ready for approval, and the contractor shall give sufficient notice to allow 

control test to be performed. 

Explosive and Blasting 

The requirements of the Laws of Kenya governing explosives and other requirements and regulations 

of Government of Kenya and other authorities shall be complied with.  

(b) No explosives of any kind shall be used without prior written consent of the Engineer.  

(c) The Contractor shall be solely responsible for the provision, handling, storage and transporting 

of all explosives, ancillary materials and all other items of related kind whatsoever required for 

blasting.  

117 Health, Safety And Accidents 

Add the following:  

In addition to providing, equipping and maintaining adequate first aid stations throughout the 

works in accordance with the laws of Kenya, the contractor shall provide and maintain on site 

during the duration of the Contract, a fully equipped dispensary. This shall be with a qualified 

Clinical Officer / Nurse who shall offer the necessary medical advice on HIV and related diseases to 

the Engineer’s and Contractor’s Site staff. The Contractor shall allow for this in the rates and be 

responsible for all site welfare arrangements at his own cost. 
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121 Diversion of Services  

(a) The Contractor shall acquaint himself with the location of all existing services such as telephone 

lines, electricity cables, water pipes, sewers etc., before execution of any works that may affect the 

services. The cost of determining the location of the existing services together with making good or 

repairing of any damage caused all to the satisfaction of the Engineer shall be included in the BID 

rates.  

(b) Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of 

alteration and relocation of existing services.  

(c) The Contractor shall indemnify the Employer against claims originating from damage to existing 

services or works.  

123 Liaison with Government and Police Officials  

The Contractor shall keep in close touch with the Police and the other Government officials of the 

area regarding their requirements in the control of traffic, or other matters, and shall provide all 

assistance or facilities, which may be required by such officials in the execution of their duties. 

124 Land for All Camps Sites and For the Contractor's Own Purposes, Including Temporary Works 

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary 

works and construction purposes shall be to the approval of the Engineer but the Contractor will 

make all necessary arrangements with the property owners concerned and pay all charges arising 

there from. On or before completion of the Contract, the Contractor shall remove all temporary 

works and shall restore all such land to the condition in which it was immediately prior to the 

occupation thereof as far as is reasonable and practicable. No separate payment will be made to 

the Contractor on account of these items and the Contractor must make due allowance for them in 

his rates. 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to 

appoint competent surveyors who will liaise with the Engineer on matters related to the 

demarcation of the existing road reserve, site measurements, removal and reinstatement of existing 

services. 

127.2 Trial Sections 

The Contractor shall allow in his Programme for constructing trial sections and carrying out tests 

upon them as directed by the Engineer. Trials would normally be required at the start of each 

pavement layer and if changes of materials, method or equipment deem it necessary as directed by 

the Engineer.  

The time for completion of the Contract shall not be extended because of the time needed to 

construct trial sections and evaluate the tests on them.  

At least fourteen days before the work of laying any pavement layer is commenced, the contractor 

shall construct trial sections of at least 100 m in length and to the full construction width and the 

specified pavement layer thickness. For each trial section, the Contractor shall use the materials, mix 

proportions, mixing, laying, compaction plants and construction procedure that he proposes to use 

for the main work. The main work of laying the pavement layer shall not be commenced until this 

trial has been tested and approved by the Engineer.  
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No variation in the construction procedure, mix proportions, size, grading or source of any of the 

constituents shall be made without the agreement of the Engineer who may first require new trial 

sections to be carried out.  

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of Quantities for the 

appropriate items, as if the trial sections were part of the normal work. No separate payment will 

be made for trial sections and testing and the Contractor shall be deemed to have provided for this 

in his rates.  

The Contractor shall make good, at his own expense, any trial sections that fail to meet the specified 

standards. The standards shall include, but not be limited to, material quality, layer thickness, levels 

and compaction. 

128 Storage of Materials 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall 

carefully protect from the weather all work and materials which may be affected thereby. 

129 Test Certificates  

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers 

of materials and goods required in connection with the works as the Engineer may require.  

Such certificates shall certify that the materials or goods concerned have been tested in accordance 

with the requirements of the specifications and shall give the results of all the tests carried out. The 

Contractor shall provide adequate means of identifying the materials and goods delivered to the 

site with the corresponding certificates. 

130 Progress Photographs  

Notwithstanding the provision of Clause 130 of the Standard Specifications, the Contractor shall not 

be responsible for taking of progress photographs. Progress Photographs shall be taken by the 

Engineer’s Representative and relevant costs charged to the Contractor who will be reimbursed 

under Miscellaneous Accounts. 

131 Signboards  

The Contractor shall provide and erect two (2) publicity signboards on the site as directed. The 

Engineer shall, as shown in the Drawings, direct the minimum dimensions of the boards. The signs 

shall be printed reflective Vinyl Stickers on galvanized steel plates min 350mm high. Posts shall be 

galvanized steel. Main headings lettering shall be Yellow and min 80mm high, while subheadings 

lettering shall be White and min 60mm high as per the drawings. 

137 Attendance upon the Engineer and His Staff  

The Contractor shall pay wages (including all overtime) and house all attendant staff to fulfill the 

requirements of Clause 137 of the Standard Specification.  

The number of junior support staff required by the Engineer shall be about: 4 (four) No. Office 

attendants, 6 (six) No chainmen, and 6 No. laboratory attendants. The Contractor will be paid on 

a prime cost basis plus a percentage for overheads and profits under appropriate items in the Bills 

of Quantities. The payment referred to in this clause shall exclude the cost of maintaining the offices 

in compliance with clause 137, paragraphs 1, 2 and 4 of the standard specifications which are 

deemed to be included in the rates for providing the Office. 
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138 Vehicles and Drivers for the Engineer and His Staff and Method of Payment  

The Contractor shall when instructed to do so provide and maintain in good working condition for 

the exclusive use of the Engineer and his staff throughout the contract, brand new vehicles, right 

hand drive, diesel powered and fitted with air-conditioner, CD/mp3 music player, SRS Air bags, 

power windows, central locking, alarm system, alloy wheels and power steering as described below. 

The Engineer will approve the type of vehicle and confirm the number of each type to be provided.  

Type 2 with the following specifications;  

 Heavy duty, utility passenger vehicle, 4x4, l.w.b., 4000 - 4200cc, diesel.  

 Engine type diesel, 4 stroke.  

 Engine cooling system, water.  

 Piston displacement range - 4000-4200cc  

 Maximum power output, (kw/ rpm), min.- 80kw/3800rpm  

 Maximum torque developed, (nm/ rpm), min. - 260nm/3400rpm  

 Manual transmission.  

 Hydraulic, clutch actuation.  

 All synchromesh gearbox, with 2 speed reduction transfer gearbox.  

 Transmission speeds – 5 speed  

 Permanent 4wd or with selector from 2wd to 4wd.  

 Differential lock/ freewheeling hubs provided.  

 Assisted hydraulic, dual brake system.  

 Brakes, disc at front or all round  

 Mechanical parking brake, to act on transmission or rear wheels  

 Independent heavy duty front and rear suspension.  

 Heavy duty leaf or coil springs with telescopic dampers.  

 Station wagon - 4 no. Side doors and rear side-swing door station wagon (five door hard 

top).  

 To seat at least 8 adults (including driver) comfortably.  

 To be fitted with adequate winding/sliding windows for good ventilation and wide view.  

The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall provide 

competent drivers during normal working hours and whenever required by the Engineer including 

recognized days of rest.  

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide an 

acceptable equivalent replacement vehicle until such time as the original vehicle is repaired to the 

satisfaction of the Engineer and returned for use.  

Payment for the vehicles (up to 4,000Km per veh.month), shall be by vehicle months. Payment for 

mileage above 4,000Km per vehicle month, shall be made at a rate per Kilometre. These payments 

shall be inclusive of all fuels, lubricants, servicing, insurance, maintenance, drivers and repairs. The 

rate shall include any overtime the drivers might be due or any other allowances in addition to the 

normal working hours. Payment shall be made under appropriate items in the Bills of Quantities. 

 

139 Receipted Accounts  
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The Contractor may be instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and miscellaneous supervision personnel 

and claims or the Engineer may direct the Contractor to purchase or pay for the above. The 

Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 

appropriate items in the Bills of Quantities. 

141 Measurement and Payment  

Delete Sub-Clause 141 (a) entirely and substitute with: -  

a) No Preliminary item has been included in this Contract. All Contractor’s mobilization and general 

costs shall therefore be included in relevant rates in the Bill of Quantities.  

Delete Sub-Clause 141 (m) entirely 

Section 2 - Materials and Testing Of Materials  

All materials testing shall be in accordance with Section 2 of the Standard Specifications. 

205 Soils and Gravel  

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the 

CBR of the material shall be determined at the specified state of compaction;  

a) After four days soaking in the case of neat materials and  

b) After seven days curing plus seven days soaking in the case of cement/lime improved materials  

 

SECTION 3 - SETTING OUT & TOLERANCES 

301 Setting Out  

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out 

are close to the existing carriageway and interfere with construction works then the Contractor will 

have to relocate them to a location where they will not be disturbed. The co-ordinates and heights 

of all traverse points so located shall be listed and provided to the Engineer for checking and/or 

approval. Contractor shall also monument the new centerline every 200m along straight and all 

salient points along curves by a pin in the concrete beacon before commencement of any works.  

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 

200mm long with 25mm exposed to the air, sticking out form its top surface. This pin shall be 

coordinated and heighted and result of the same shall be provided to the Engineer for approval. 

Cost of these works shall be included in the rates as no separate item has been provided.  

 

b) Detailed Setting Out  

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground 

and painted white above the ground. The offset from centre line shall be indicated by small nail 

20mm to 25mm long with its head driven flush with the top of the peg. Chainages, offset and 

reference elevation shall be clearly indicated to the sides of the peg to the satisfaction of the 

Engineer.  
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After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor 

shall take cross-sections again and submit the copy of the same to Engineer for agreement. These 

cross-sections shall then be used as basis of measurement for all subsequent layers, unless otherwise 

stated. 

 

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

401 Site Clearance  

Site Clearance shall be carried out as directed by the Engineer. 

Removal of Topsoil  

Topsoil shall include up to 200mm depth of any unsuitable material encountered in existing or 

newly constructed drains, drainage channels, and accesses. 

SECTION 5 - EARTHWORKS  

504 Preparation Prior to Forming Embankment  

In cuttings, the contractor shall excavate to a level that would accommodate the 300mm subgrade 

and the existing ground below this MUST be processed and compacted in accordance with clause 

504 of the standard specifications 

505 Construction of Embankments  

Only material approved by the Engineer shall be used for fill in embankments.  

Material with high swelling characteristics or high organic matter content and any other undesirable 

material shall not be used, unless specifically directed by the Engineer. Unsuitable material shall 

include:  

(i) All material with CBR Values of less than 2%  

(ii) All material containing more than 5% by weight of organic matter (such as topsoil, material 

from swamps, mud, logs, stumps and other perishable material)  

(iii) All material with a swell of more than 3% (such as black cotton soil)  

(iv) All clay of plasticity index exceeding 50.  

(v) All material having moisture content greater than 105% of optimum moisture content (Standard 

Compaction)  

Subgrade  

Subgrade shall mean upper 300mm of earthworks either in situ or in fill and subgrade shall be 

provided for as part of earthworks operation and payment shall be made as “fill in soft material”.  

The material for subgrade for a road section shall have an average CBR of not less than 14% with 

no value being less than 10% measured after a 4-day soak in a laboratory mix compacted to a dry 

density of 100% MDD (AASHTO T99) and a swell of less than 1%. Where the in situ material does 

not meet this criterion, it shall be excavated and cart to spoil to a depth that can accommodate a 

new 300mm improved subgrade.  

No extra payment will be made for haulage of suitable material from borrow pits as the overhaul 

costs shall be deemed to have been factored in the rates inserted in the Bills of Quantities 
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508 Compaction of Earthworks 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 

100% MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any 

and for a width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s) 

as applicable.  

At locations adjacent to structures (up to 100m away from structure), all fill above ground level up 

to the underside of the subgrade shall be compacted to density of 105% MDD (AASHTO T.99). In 

case of fill around box culverts this should be carried out for the full width of the fill and for a length 

bounded by the vertical plane passing through the ends of the wingwalls.  

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade 

material (i.e. material immediately below formation) in cut areas shall not be carried out by the 

contractor in areas where the formation is formed in hard material, unless specific instructions to 

the contrary are issued by the Engineer.  

Where improved sub-grade material shall be required, the material shall have a CBR greater than 

14% and this shall be compacted and finished to the same standards and tolerances as those required 

for normal subgrade and clauses in the specifications applying to normal subgrade shall also apply. 

509 Mass-Haul Diagram  

Delete Clause 509 entirely and substitute “No Mass-Haul diagram has been provided with the 

Documents. The Contractor shall be responsible for locating suitable materials for constructing 

earthworks along the alignment and elsewhere and shall include in his rates for fill, spoil and for the 

cost of haulage”. 

511 BORROW PITS  

The first part of the Standard Specification is amended as follows: -  

Fill material which is required in addition to that provided by excavation shall be obtained from 

borrow pits to be located and provided by the Contractor but to the approval of the Engineer 

contrary to what has been stated. 

515 Side Drains  

Whenever excavation works in side drains constitutes a separate operation from the bulk 

earthworks, such excavation shall be classified as catch water drains under Section 8 of the 

Specifications 

517 Measurement And Payment  

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction 

of fill in soft material shall allow for the requirements of clause 508 of the special specification and 

no extra payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99). 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

703 Excavation of Foundations for Structures  
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Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard 

material, on which foundations for structures shall be placed, shall be compacted to 100% MDD 

(AASHTO T.99) immediately before structures are constructed.  

Paragraph 4, last line: - Replace "95%" with "100%".  

707 Backfilling for Structures  

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a 

minimum of 100% MDD (AASHTO T.99).  

709 Excavations for River Training And New Water Courses  

Payments for river training and establishment of new watercourses shall only be made where such 

work constitute permanent works. Works done for road deviation or other temporary works shall 

not qualify for payment be carried out in accordance with Clause 710 of the Standard Specifications. 

711 Gabions  

Where instructed by the Engineer the Contractor will install gabions as protection works to washout 

areas or bridge Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711 

of the Standard Specification.  

In cases where existing gabions have been damaged, the Contractor shall identify them and notify 

the Engineer for his agreement of the extent of the Work required and his approval and instructions 

to proceed with the Works.  

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels 

and grades as directed by the Engineer, and in accordance with Clause 711 of the Standard 

Specifications and reconstruction with new gabions and other necessary materials as necessary. The 

damaged gabions shall be recovered and transported to the nearest KCEP-CRAL Regional offices. 

712 Rip-Rap Protection Work 

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall 

and cut-off drain. The material shall be compacted to form a flat or curved surface preparatory to 

stone pitching of drainage channels, existing and new scour checks as directed by the Engineer 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand 

laid, interlocked and rammed into the material to give an even finished surface. The interstices of 

the Pitching shall be rammed with insitu material. The insitu material immediately behind the 

pitching shall be compacted to minimum density of 100% MDD compaction (AASHTO T.99) 

714 Backfill Below Structures 

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 

804 of the Standard Specification. 
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SECTION 10: GRADING AND GRAVELLING 

Scope:  

Grading covers the works involved in the reinstatement of the carriageway to the camber by 

removing the high points and filling up gullies corrugations and wheel ruts to restore smooth running 

surface. Gravelling consists of excavation, loading hauling and spreading of gravel wearing course 

material on the formation of carriageway. Gravel shall include lateritic gravel, quartzitic gravel, 

calcareous gravel, decomposed rock, soft stone coral rag, clayey sand and crushed rock.  

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall 

conform to the requirement given in Table 10.1  

Table 10.1: Requirement for Gravel Wearing Course 

GRADING REQUIREMENTS AFTER COMPACTION  
 

PLASTICITY INDEX REQUIREMENTS PI  
 

Sieve  
(mm)  

% by Weight Passing  
   

Zone  Min  

 

Max 

40  100  
 

WET  5  20  

28 95-100  
DRY  10  30  

20 85-100  
BEARING                                            STRENGTH  

14 65-100  Traffic VPD CBR DCP Equivalent 

mm/Blow 

10 55-100  Greater than 15 20 11 

5 35-92  Less than 15 15 14 

2 23-77  CBR at 95% at MDD, Modified AASHTO and 4 days soak 

1 18-62  
Lower quality material (CBR 15) may be accepted if no better material can be 
found  

0.425 14-50     

0.075 10-40     

NB: Wet Zone - mean annual rainfall greater than 500 mm.  

Dry zone - mean annual rainfall less than 500 mm. 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the proviso that the Employer is not to incur additional 

expenses in connection with its winning and haulage. Contractor is deemed to have included in his 

rates for the provision of the gravel material to have included the cost of complying with the testing 

requirements. 
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1001 Removal of Overburden  

The Item consists of excavation of overburden including loading, hauling and stockpiling at the 

approved locations. The thickness of the overburden layer to be removed shall be determined from 

the depths of the trial pits dug at a 30m grid within the quarry area.  

The overburden shall be removed and deposited neatly in order to use it again to reinstate the 

quarry at the end of improvement work.  

Work Method:  

The contractor shall use labour or equipment to carry out this item of work  

Quality Control  

e location and manner of stock piling of the overburden for the reinstatement of the quarry 

shall be visually checked  

Measurement and Payment  

No separate measurement and payment shall be made for removal of overburden and contractor 

shall be deemed to have allowed in his rates and prices for the cost 

1002 Excavation of Gravel  

The gravel shall be excavated from quarries approved by the Engineer. It is the Contractors 

obligation to inform the Engineer in the case that the quality / availability of the gravel changes 

during the course of excavation.  

Oversize stones and boulders shall be removed from the excavated gravel and deposited outside 

the quarry at locations approved by the Engineer. Such stones and boulders may be reused for 

structures and scour checks 

Work Method  

I. Labour based methods  

The contractor shall excavate and stockpile the gravel in bays for efficient loading by labour. 

II. Equipment methods  

The Contractor shall excavate the gravel and stockpile in heap(s) for the efficient loading by 

equipment.  

Quality Control  

 

 

Measurement and Payment  

No separate measurement and payment shall be made for excavation of gravel and contractor shall 

be deemed to have allowed in his rates and prices for the cost. 
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1003 Haulage  

This activity involves loading of excavated gravel, haulage by appropriate equipment and off-

loading of the same as specified in the drawings or as directed by the Engineer. Where the loads 

delivered in any load falls short of agreed equipment capacity, dumping shall not be permitted 

unless the agreed spacing is adjusted accordingly.  

Where loads supplied are found to contain material other than from the approved quarry and thus 

of unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's 

expense. 

Work Method  

The Contractor shall use a combination of both Labour and equipment to carry out this Item work.  

Quality Control  

 

 

each load shall be checked before dumping is allowed.  

 

Measurement and Payment  

No separate measurement and payment shall be made for haulage of gravel and contractor shall be 

deemed to have allowed in his rates and prices for the cost. 

 

1004 Spreading and compaction of gravel  

i. Labour methods ii. Equipment methods  

This activity involves spreading gravel material, shaping to ensure uniform thickness of the layer 

across the full width of the carriageway and to the specified camber. Spreading also includes, 

removing any oversized stones or boulders which cannot be broken down to required size, spoil 

dump.  

Where water needs to be added, it shall be applied in an even manner and the rate of application 

shall be such that no transverse or longitudinal flows occur. Unless otherwise instructed by the 

Engineer, the moisture content shall be within the range of +/- 2% of the optimum moisture 

content. Compaction will be carried out as specified in 5.05.  

Work Method  

The Contractor shall use Labour or Equipment to carry out this Item work. 

Quality Control  

have tolerance of + / - 50mm.  

 at every 100m shall be used to check the gravel surface thickness and shall have a 

tolerance of + 5mm / - 0mm.  
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- 1 

%  

d with every load to ensure a smooth surface with no 

corrugations or depressions  

Measurement: m3  

The unit of measurement shall be in cubic metres of compacted material on carriageway  

Payment  

The unit rate shall be the full compensation for labour, tools, equipment and any incidental costs 

required for carrying out the work. 

1006 Carriageway Grading  

i) Light Grading  

This activity shall consist of trimming of the carriageway to control roughness and corrugations using 

either a towed grader or a motorized grader. The width of the carriageway shall be as specified in 

the drawings or as directed by the Engineer. 

The material shall be bladed toward the center of the carriageway starting from both edges to the 

specified camber.  

Work Method  

The contractor shall use equipment to carry out this item work. 

Quality Control  

+50mm or -20mm.  

+/- 1%  

Measurement: m2  

The unit of measurement shall be square metres of carriageway graded.  

Payment  

The unit rate shall be the full compensation for labour, equipment and any incidental costs required 

for carrying out the work. 

ii) Heavy Grading and Compaction  

This activity shall consist of scarifying of the existing carriageway/carriageway surface, cutting high 

spots and moving materials to fill potholes, corrugations and wheel ruts and reshaping of the surface 

to the specified camber, using either towed or motorized grader. All loose rocks, roots grasses shall 

be removed and disposed well clear of the drains.  

Pegs 300 to 400mm shall be placed at 10 to 20 m intervals to mark edge of the carriageway.  
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The material shall be bladed toward the center of the carriageway starting from both edges until 

the specified camber is achieved. Compaction will be carried out as specified in 5.05.  

Work Method  

The contractor shall use equipment to carry out this item work. 

Quality Control  

+ 50mm or -20mm.  

The camber shall be checked using camber board at every 5m with and shall have a tolerance of 

+/- 1%  

Measurement: m2  

The unit of measurement shall be square metres of carriageway graded. 

Payment  

The unit rate shall be the full compensation for labour equipment and any incidental costs required 

for carrying out the work. 

 

1007 Restoration of Quarries and Borrow pits  

The ground shall be levelled, topsoil hauled back and uniformly spread over the entire 

exposed/excavation area.  

Adequate drainage provisions shall be made to protect excavation areas. Where necessary 

appropriate protection measures may be taken to avoid erosion of the spread topsoil layer. Grass 

and trees may be replanted as directed by the Engineer.  

Work Method  

The Contractor may choose Labour, Equipment or a combination of both to carry out this Item 

depending on the degree of difficulty of the work.  

Quality Control  

The Engineer shall check that the required measures have been satisfactorily taken.  

Measurement and Payment  

No separate measurement and payment shall be made for restoration of quarries and borrow pits 

and contractor shall be deemed to have allowed in his rates and prices for the cost. 
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SECTION 17 - CONCRETE WORKS 

1703 Materials for Concrete  

This work shall consist of placing selected approved material of 250mm minimum diameter on the 

foundation put after excavation to receive levelling concrete in accordance with these specifications 

and in conformity with the lines, grades and cross sections shown on the Drawings as directed by 

the Engineer. 

Materials 

Selected rock: The selected rock builders to be placed for this work shall be hard, sound, durable 

quarry stones as approved by the Engineer. Samples of the stone to be used shall be submitted to 

and approved by the Engineer before any stone is placed.  

The maximum size of the stone boulders shall be 300mm. 

(b) Construction Method  

After completion of the structural excavation the surface of the loose soil shall be levelled and 

compacted. Then the stone of the above sizes shall be placed in one layer of 250mm over the 

compacted bed where the bottom slab will rest. Coarse sand shall be spread to fill up the voids in 

the stone boulders, and compaction with vibratory compactors should be performed to make this 

layer dense whereon a concrete of levelling course shall be placed.  

 

(c) Measurement and payment  

Measurement for the bedding materials shall be made in cubic metres for the completed and 

accepted work, measured from the dimension shown on the Drawings, unless otherwise directed 

by the Engineer.  

Payment for the bedding Materials for Levelling Concrete Works shall be full compensation for 

furnishing and placing all materials, all labour equipment, tools and all other items necessary for 

proper completion of the work in accordance with the Drawings and specifications and as directed 

by the Engineer. 

1703(A) LEVELLING CONCRETE (CLASS 15/20) FOR BOTTOM SLAB INCLUSIVE OF COST OF 

FORM WORKS  

This work shall consist of placing and levelling lean concrete class 15/20 over the prepared bed of 

stone boulders in the foundation for bottom slab and wing walls in accordance with these 

specifications and which conformity with the lines, grades, thickness and typical cross-sections shown 

on the drawings unless otherwise directed by the Engineer. 

 

Materials for Levelling Concrete  

Requirement for the concrete class 15/20 is specified as follows:-  

Design compressive strength (28) days : 15N/mm2  

Maximum size of coarse aggregate : 20mm  

Maximum cement content : 300 kg/m3.  

Maximum water/cement ration of 50% with slump of 80mm.  

 

(b) Construction Method  

The bed of stone boulders upon which the levelling concrete will be placed shall be smooth, 

compacted and true to the grades and cross-section shall be set to the required lines and grades. 

(c) Measurement and payment 
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Measurement for levelling concrete (class 15/20) shall be made in cubic metres completed and 

accepted levelling concrete work measured in place which is done in accordance with the Drawings 

and the Specifications.  

Payment for this work shall be the full compensation for furnishing and placing all materials, labour, 

equipment and tools, and other incidentals to Specifications and as directed by the Engineer.  

Pay item No. 17/02 Levelling Concrete Works (Class 15/20) for Box Culvert and wingwalls inclusive 

of Cost of Form works. 

1703 (C) FORMWORK FOR CULVERT WALLS  

This work shall consist of all temporary moulds for forming the concrete for culvert walls and slabs 

together with all temporary construction required for their support. Unless otherwise directed by 

the Engineer all formworks shall be removed on completion of the walls and slabs.  

(a) Materials  

Forms shall be made of wood or metal and shall conform to the shape, lines and dimensions shown 

on the Drawings.  

 

All timber shall be free from holes, loose material, knots, cracks, splits and warps or other defects 

affecting the strength or appearance of the finished structure.  

Release Agents – Release agents shall be either neat oils containing a surface activating agent, cream 

emulsions, or chemical agents to be approved by the Engineer. 

 

(b) Construction Method  

(i) Formworks  

Formworks shall be designed to carry the maximum loads that may be imposed, and so be rigidly 

constructed as to prevent deformation due to load, drying and wetting, vibration and other causes. 

After forms have been set in correct location, they shall be inspected and approved by the Engineer 

before the concrete is placed.  

If requested, the contractor shall submit to the Engineer working drawings of the forms and also, if 

requested, calculations to certify the rigidity of the forms. 

 

1703(D) Concrete Works (Class 20/20) Of Culvert Walls and Slabs 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 

construction of culvert walls and slabs, in accordance with these Specifications and in conformity 

with the requirements shown on the Drawings.  

Concrete class 20/20 shall be used for Culvert walls and slabs. 

a) Concrete Materials 

(i) Cement: Cement shall be of Portland type and shall conform to the requirements of BS 12 or 

equivalent.  

The contractor shall select only one type or brand of cement or others. Changing of type or brand 

of cement will not be permitted without a new mix design approved by the Engineer. All cement is 

subject to the Engineer’s approval, however, approval of cement by the Engineer shall not relieve 

the Contractor of the responsibility to furnish concrete of the specified compressive strength.  

Conveyance of cement by jute bags shall not be permitted. Storage in the Contractor’s silo or 

storehouse shall not exceed more than two (2) months, and age of cement after manufacture at mill 
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shall not exceed more than four (4) months. The Contractor shall submit to the Engineer for his 

approval the result of quality certificate prepared by the manufacturer.  

Whenever it is found out that cement have been stored too long, moist, or caked, the cement shall 

be rejected and removed from the project. 

 

(b) Aggregates  

Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed 

chemicals, clay coating, or materials in amounts that could affect hydration, bonding, strength and 

durability of concrete. 

Grading of aggregates shall conform to the following requirements:  

(i) Grading of Fine Aggregates  

Sieve Size 
Percentage by Weight Passing  

10 mm 100 

5 mm 89-100 

2.5 mm 60-100 

1.2 mm 30-100 

0.6 mm 15-54 

0.3 mm 5-40 

0.15 mm 0-15 

 

(ii) Grading of Coarse Aggregates  

 

Size of Coarse Aggregate 

Amounts finer than each standard sieve percentage by weight  

 

40    30   25   20           15     10             5  

2.5    -     -     90-100      -        30-69    0-10 

 

Other requirements for aggregates are as follows:  

 

(iii) Fine Aggregates  

 

Fitness Modulus, AASHTO M:   6 : 2.3 – 3.1  

Sodium Sulphate Soundness, AASHTO T104 :  Max. 10% loss  

Content of Friable Particles AASHTO 112 :  Max 1% by weight  

Sand Equivalent, AASHTO T176 :    Min. 75  

 

(iv) Coarse Aggregate  

Abrasion, AASGTO T96 :     Max. 405 loss  

Soft Fragment and shale, AASHTO M80 :   Max. 5% by weight  

Thin and elongated Pieces, AASHTO M80 :  Max. 15%  

(v) Water  
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All sources of water to be used with cement shall be approved by the Engineer. Water shall be free 

from injurious quantities of oil, alkali, vegetable matter and salt as determined by the Engineer. 

(vi) Admixture  

Only admixture, which have been tested and approved in the site laboratory through trial mixing 

for design proportion shall be used.  

Before selection of admixture, the Contractor shall submit to the Engineer the specific information 

or guarantees prepared by the admixture supplier.  

The contractor shall not exclude the admixture from concrete proportions.  

 

Concrete class 20/20  

Concrete class 20/20 shall be used for culvert walls and slabs. The requirements of Concrete class 

20/20 are provided as follows unless otherwise the Engineer will designate any alteration.  

 

Design compressive strength (28 days):  20N/mm2  

Maximum size of coarse aggregates:   20mm  

Maximum water/cement ratio of 45% with slump of 80mm 

(d) Proportioning Concrete 

The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) days prior 

to beginning the concrete work. The actual mix proportions of cement, aggregates, water and 

admixture shall be determined by the Contractor under supervision of the Engineer in the site 

laboratory. 

 

The Contractor shall prepare the design proportions which has 120% of the strength requirement 

specified for the designated class of concrete.  

No class of concrete shall be prepared or placed until its job-mix proportions have been approved 

by the Engineer. 

 

(e) Concrete Work 

(i) Batching  

Batching shall be done by weight with accuracy of:  

Cement : ½ percent  

Aggregate : ½ percent  

Water and Admixture : 1 percent.  

Equipment should be capable of measuring quantities within these tolerances for the smartest batch 

regularly used, as well as for larger batches.  

The accuracy of batching equipment should be checked every month in the presence of the Engineer 

and adjusted when necessary 

 

(iii) Mixing and delivery  

Slump of mixed concrete shall be checked and approved at an accuracy of +25mm against 

designated slump in these specifications.  

(iv) Concrete in hot weather  
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No concrete shall be placed when the ambient air temperature is expected to exceed thirty three 

degrees celsius (33
o
C) during placement operations).  

(v) Concreting at night  

 

No concrete shall be mixed, placed or finished when natural light is insufficient, unless an adequate 

approved artificial lighting system is operated, such night work is subject to approval by the 

engineer. 

 

(vi) Placing  

In preparation of the placing of concrete, the interior space of forms shall be cleaned and approved 

by the engineer prior to placing concrete. All temporary members except tie bars to support forms 

shall be removed entirely from the forms and not buried in the concrete. The use of open and 

vertical chute shall not be permitted unless otherwise directed by the engineer. 

The Contractor shall provide a sufficient number of vibrators to properly compact each batch 

immediately after it is placed in the forms. 

 

(f) Measurement and Payment  

Measurements for the Concrete Works Class 20/20 of culvert walls and slabs shall be made in cubic 

metres for the walls and slabs actually constructed, measured from their dimensions shown on the 

Drawings. Payment for the Concrete Works (Class 20/20) of culvert walls and slabs shall be the full 

compensation for furnishing all materials of the concrete mixing, delivering, placing and curing the 

concrete, equipment and tools, labour and other incidental necessary for the completion of the 

work in accordance with the Drawings and these Specifications and as directed by the Engineer. 

SECTION 20 - ROAD FURNITURE  

2011 BOLLARDS  

Where directed by the Engineer, the contractor shall provide and install class 20/20 200mm 

diameter reinforced concrete bollards concreted 300mm into the ground. 

 

SECTION 15: SUPERVISION AND CONTRACT EVALUATION MANUAL 2012  

The Manual refers to the Ministry of Roads ‘Supervision and Contract evaluation Manual for road 

Maintenance Works 2012. 
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1. SECTION VI:  BILLS OF QUANTITIES 

1.1 The Bill of Quantities shall form part of the Contract Documents and is to be read in 

conjunction with the Instructions to Tenderers, Conditions of Contract Parts I and II, 

Specifications and Drawings. 

1.2 The brief description of the items in the Bill of Quantities is purely for the purpose of 

identification, and in no way modifies or supersedes the detailed descriptions given in  the  

conditions of  Contract  and Specifications for the full direction and description of work 

and materials. 

1.3 The Quantities set forth in the Bill of Quantities are estimated and provisional, representing 

substantially the work to be carried out, and are given to provide a common basis for 

tendering and comparing of Tenders. There is no guarantee to the Contractor that he will 

be required to carry out all the quantities of work indicated under any one particular item 

or group of items in the Bill of Quantities.  The basis of payment shall be the Contractor’s 

rates and the quantities of work actually done in fulfillment of his obligation under the 

Contract. 

1.4 The prices and rates inserted in the Bills of Quantities will be used for valuing work executed, 

and the Engineer will measure the whole of the works executed in accordance with this 

Contract. 

1.5 A price or rate shall be entered in ink against every item in the Bill of Quantities with the 

exception of items, which already have provisional sums, affixed thereto. The Tenderers 

are reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted.  

The rates for various items should include discounts if any.  Tenderers who fail to comply 

will be disqualified. 

1.6 Provisional sums (including Day works) in the Bill of Quantities shall be expended in whole or 

in part at the discretion of the Engineer in accordance with Sub-clause 52.4 and Clause 58 

of part of the Conditions of Contract. 

1.7 The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise 

provided under the Contract, include all Constructional plant to be used, labour, insurance, 

supervision, compliance, testing, materials, erection, maintenance or works, overheads and 

profits, taxes and duties (excluding VAT) together with all general risks, liabilities and 

obligations set out or implied in the Contract, transport, electricity and telephones, water, 

use and replenishment of all consumables, including those required under the Contract by 

the Engineer and his staff. 

1.8 Errors will be corrected by the evaluation committee for any arithmetic errors in 

computation or summation as follows: 

(a)     Where there is a discrepancy between amount in words and figures, the 

amount in words will govern; and 

(b)     Where there is a discrepancy between the unit rate and the total amount 

derived from the multiplication of the unit price and the quantity, the unit 

rate as quoted will govern, unless in the opinion of the Employer, there is 

an obviously gross misplacement of the decimal point in the unit price, in 

which event the total amount as quoted will govern and the unit rate will 

be corrected. 

(c)     If a Tenderer does not accept the correction of errors as outlined above, his 

Tender will be rejected. 
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1.9 The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall 

be deemed to be distributed among the rates and prices entered for the related Items of 

Work. 

1.10 “Authorized”  “Directed” or “Approved” shall mean the authority, direction or approval of 

the Engineer. 

1.11 The method of measurement of completed work for payment shall be in accordance with 

Standard Specification for Road and Bridge Construction of the Ministry of Transport and 

Communications, 1986. 

1.12 Unless otherwise stated, all measurements shall be net taken on the finished work carried out 

in accordance with the details shown on the drawings or instructed, with no allowance for 

extra cuts or fills, waste or additional thickness necessary to obtain the minimum finished 

thickness or dimensions required in this contract. Any work performed in excess of the 

requirements of the plans and specifications will not be paid for, unless ordered in writing 

by the Engineer 

1.13 The Bills of Quantities, unless otherwise expressly stated therein, shall be deemed to have been 

prepared in accordance with the principles of the latest edition of the Civil Engineering 

Standard Method of Measurement (CESMM). 

1.14 Units of Measurement and abbreviations used herein shall have the following meanings: 

Unit Abbreviation Unit Abbreviation 

cubic meter  m3 or cu m  millimeter  mm 

hectare Ha month  mth 

hour  Hr number No 

kilogram  Kg provisional sum  P.S 

kilometre Km square meter  m2 or sq m 

lump sum  
 

L.S square millimeter  mm2 or sq m 

meter  
 

M vehicle  veh 

metric ton (1,000 kg)  T week wk 

months mths   

 

1.15 Hard material, in this Contract, shall be defined as the material which, in the opinion of the 

Engineer, require blasting, or the use of metal wedges and sledgehammers, or the use  of  

compressed  air drilling for their removal, and which cannot be extracted by ripping with 

a dozer tractor of at least 150 brake horse power (112 kilowatt) with a single, rear-mounted, 

hydraulic ripper. Boulders of more than 0.2m3 occurring in soft material shall be classified 

as hard material. 

1.16 Soft material shall be all material other than hard material. 
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3.3 Annex 4: Contract Agreement 

 

This contract (hereinafter called “the Contract”) is made on the __________day of 

______2021 between Ministry Of Agriculture, Livestock, Fisheries and Cooperatives, 

State Department for Crop Development and Agricultural research on behalf of Kenya 

Cereal Enhancement Programme-Climate Resilient Agricultural Livelihoods Window 

(KCEP-CRAL) of P.O. Box 30028-00100 Nairobi whose registered office is situated at 

Kilimo House along Cathedral Road (hereinafter referred to as “the Client”) whose 

expression shall where the context so admits include its successors, administrators or 

permitted assignees on the one part 

 

 AND  

 

_________________________ of _____________ (hereinafter called “the Contractor”) 

whose Certificate of Registration is _____________ and whose registered office is situated 

at ___________on the other part (hereinafter the ‘Contractor’ whose expression shall 

where the context so admits include its successors, administrators or permitted assignees) 

on the other part. 

 

WHEREAS the Client invited tenders through National Shopping Bid and is desirous that 

the contractor execute the Spot Improvement works for__________: 

reference______and the contractor has accepted to execute the _______________ facility 

located in ______________or a total contract sum price of __________ inclusive of taxes 

and the remedying of any defects therein for a defects Liability Period of six (6) months 

(hereinafter called ‘’the contract price) as shown below in the summary of the Bill of 

Quantities: 

 

NOW THIS CONTRACT WITNESSETH AS FOLLOWS: 

1. In this Contract words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract referred to. 

 

2. The following Annexes attached hereto shall be deemed to form an integral part of 

this Contract. The Contract shall prevail over all Annexes. In the case of 

discrepancies or inconsistencies among the Annexes, the documents to prevail shall 

be given precedence in the following order: 

a) Special Conditions  of the 

contract 

b) General Conditions of 

Contract 

c) Priced Bill of Quantities 

d) Specifications 

e) Drawings 

f) Form of Tender 

g) Letter of Notification of 

Award 

h) The Acceptance of the award 

i) The bidders tender document 
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3. In consideration of the payments to be made by the Client to the contractor as 

hereinafter mentioned, the contractor hereby covenants with procuring entity to execute 

and complete the Works and remedy any defects therein in conformity in all respects 

with the provisions of the Contract. 

4. The Client hereby covenants to pay the contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and 

in the manner prescribed by the Contract. 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

respective names as of the day and year first above written. 

For and on behalf of Ministry Of Agriculture, Livestock, Fisheries and Cooperatives, State 

Department of Crop Development and Agricultural Research, Kenya Cereal Enhancement 

Programme-Climate Resilient Agricultural Livelihoods Window: 

 

__________________________    ____________________________ 

       Date:  

            

 

WITNESSED BY: 

 

__________________________    ____________________________ 

       Date:  

 

For and on behalf of the Contractor 

__________________________    ____________________________ 

       Date:  

 

WITNESSED BY: 

__________________________    ____________________________ 

       Date:  
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3.4 Annex 5: General Conditions 

3.4.1  

Definitions (a) The “contract” is the contract between the 

employer and the contractor to execute, 

complete, and correct defects in the works as 

described in the specifications and drawings. The 

name and identification number of the contract 

is given in the RFQ (Request for Quotations). 

(b) “Bill of quantities” is the contract’s priced 

schedule providing estimates of quantities for 

each item of work which in its entirety forms the 

whole of the works. 

(c) “Activity schedule” is the contract’s priced and 

completed schedule of activities to be 

undertaken by the contractor for executing the 

whole of the works in lump sum contracts. 

(d) The “completion date” is the date of completion 

of the works as certified by the project 

supervision officer. 

(e) The “intended completion date” is the date by 

which the contractor shall complete the works as 

stipulated in the contract and as may be revised 

only by the employer by issuing an extension of 

time in writing. 

(f) The “contractor” is a person or corporate body 

whose quotation to carry out the works has been 

accepted by the employer. 

(g) The “employer” is the legal entity on whose 

behalf this RFQ is issued and is the party who 

signs the contract with the “contractor” and 

appoints the project supervision officer. 

(h) The “project supervision officer” is the person 

named by the employer to act on his behalf, 

within the limits of authority delegated to such 

person and communicated to the contractor, for 

supervision of the works performed by the 

contractor and administering the contract. 

(i) The “initial contract price” is the price stated in 

the notification of award and the “contract 

price” is the initial contract price as adjusted 

thereafter in accordance with the provisions of 

the contract. 
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(j) Days are calendar days; months are calendar 

months. 

(k) A defect is any part of the works not completed 

in accordance with the contract. 

(l) The defects liability period is 6months counted 

from the completion date. 

(m) Equipment is the contractor’s machinery and 

vehicles brought temporarily to the site to 

construct the works. 

(n) Materials are all supplies, including consumables, 

to be incorporated in the works. 

(o) “Specification” means the specification of the 

works included in the contract and any 

modification or addition made or approved by 

the employer. 

(p) The “site” is construction works of _______ 

(q) The “start date” is the latest date when the 

contractor, having been given access to the site, 

shall commence the execution of the works. 

3.4.2  Language and law The ruling language of the Contract shall be English 

language and the law governing the Contract shall be 

the law of the Republic of Kenya 

3.4.3  Communications Communications between the parties shall be 

effective only when made in writing. A notice shall 

be effective only when it is delivered 

3.4.4  Contractor’s risks From the starting date until the Programme Engineer 

issues a certificate for the correction of defects at the 

end of the defects liability period, the risks of 

personal injury, death, and loss or damage to 

property and adjacent property (including, without 

limitation, the works, materials and equipment) are 

contractor’s risks 

3.4.5  Employer’s risks All risks which are not contractor’s risks shall be the 

employer’s risks. 

3.4.6  Works to be 

completed by the 

intended completion 

date. 

The contractor shall commence execution of the 

works on the start date and shall carry out the works 

in accordance with the work schedule submitted by 

the contractor, as updated with the approval of the 
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project supervision officer and complete the works 

by the intended completion date. 

3.4.7  Health and safety. The contractor shall be responsible for the safety of 

all activities on the site. 

3.4.8  Extension of the 

completion date. 

The Programme Engineer through procurement shall 

extend the completion date if an event, which is not 

a contractor’s risk, occurs or a variation order is issued 

by the employer which makes it impossible for 

completion to be achieved by the intended 

completion date. 

3.4.9  Delays ordered by the 

project supervision 

officer 

The Programme Engineer / project supervision officer 

may instruct the contractor to delay the start or 

progress of any activity within the works. Delays or 

suspension of work by the project supervision officer 

which increases the contractor’s costs shall be subject 

to equitable compensation by the employer 

3.4.10  Defects. The project supervision officer shall give notice to the 

contractor of any defects before the end of the 

defects liability period, which starts as of the 

completion date. Every time notice of a defect is 

given, the contractor shall correct the notified defect 

within the length of time specified in the project 

supervision officer’s notice. Should the contractor not 

remedy a defect within the time specified in the 

project supervision officer’s notice, the project 

supervision officer shall assess the cost of having the 

defect corrected, and the contractor shall pay this 

amount, or the employer shall deduct such amount 

from the amounts due to the contractor. 

3.4.11  Program. Within seven (7) days of the written notification of 

award, the contractor shall submit to the project 

supervision officer for approval a program showing 

the general methods, sequence and timing for all 

activities of the works. The project supervision 

officer’s approval of the program shall not alter the 

contractor’s obligations. The contractor shall revise 

the program and submit it to the project supervision 

officer whenever actual progress is different from the 

approved program 

3.4.12  Changes in quantities The contractor shall carry out all the activities and 

complete the works in accordance with the scope of 
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work specified in the contract and the quoted prices 

in the bill of quantities or the activity schedule. Unit 

prices quoted by the contractor shall not be subject 

to any changes. 

3.4.13  Interim payment 

certificate 

The project supervision officer shall check the 

contractor’s executed work and issue a payment 

certificate certifying the amount to be paid to the 

contractor less the deductions as per paragraph 16 

below. The value of the work executed shall be 

calculated as per the unit rates for such items of work 

in the bill of quantities or the activity schedule. 

3.4.14  Payments. Interim payments shall be adjusted for 

reimbursement of the advance payment. The 

employer shall pay the contractor the amounts 

certified by the project supervision officer within 

thirty (30) days of the date of each certificate. If the 

employer delays the payment, the contractor shall be 

entitled to be paid interest on the late payment. 

Interest shall be calculated from the date by which 

the payment should have been made, up to the date 

when the late payment is made, at the rate of interest 

of 0.05%. 

3.4.15  Payment of Retention 

Money and Defects 

Liability Period 

A retention amounting to the 10% of the total Bid 

shall be made by the Engineer in the first and the 

following Interim Payment Certificates until the 

amount retained shall reach the "Limit of Retention 

Money which is 10%. 

Upon the issue of the Taking-Over Certificate, with 

respect to the whole of the works one half of the 

retention money shall become due and shall be paid 

to the Contractor when the Engineer shall certify in 

writing that the last section of the whole works has 

been substantially completed. 

Upon expiration of the Defects Liability Period for the 

works, the other half of the Retention Money shall 

be certified by the Engineer for payment to the 

Contractor. 

The defects liability period shall be six (6) months. 

3.4.16  Taxes The contractor is responsible for all taxes in 

accordance with the applicable taxation laws in the 

Republic of Kenya 
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3.4.17  Advance payment. The employer may make an advance payment to the 

contractor in the amount of not more than twenty 

per cent of the initial contract price] after the 

contractor has provided an advance payment bank 

guarantee for an equal amount. The advance 

payment shall be repaid by the contractor through 

deduction of proportionate amounts from payments 

otherwise due to the contractor. Full repayment of 

the advance payment shall be made when 75% of 

the initial contract price has been certified for 

payment 

3.4.18  Completion and taking 

over 

The contractor shall request the project supervision 

officer to issue a certificate of completion of the 

works, and the project supervision officer will issue 

such a certificate when it determines that the works 

are satisfactorily completed. The employer shall take 

possession of the site within seven (7) days of the 

project supervision officer’s issue of the certificate of 

completion of the works 

3.4.19  Final account. The contractor shall provide the project supervision 

officer with a detailed account of the total amount 

that the contractor considers payable under the 

contract before the end of the defects liability period. 

The project supervision officer shall issue a defects 

liability certificate after the contractor has fulfilled its 

obligations under the contract and shall certify any 

final settlement/payment that is due to the contractor 

within fifteen (15) days of receiving the contractor’s 

account if it is correct and complete. If it is not, the 

project supervision officer shall issue within fifteen 

(15) days a schedule that states the scope of the 

corrections or changes that are necessary. If the final 

account is still unsatisfactory after it has been 

resubmitted, the project supervision officer shall 

decide on the amount payable to the contractor and 

issue a final payment certificate 

3.4.20  Termination. The employer or the contractor may terminate the 

contract by written notice if either party causes a 

fundamental breach of the contract. Fundamental 

breaches of contract shall include, but shall not be 

limited to, the following: 
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a. the contractor stops works for ten (10) days 

when the stoppage has not been authorized by 

the project supervision officer; or 

b. a payment certified by the project supervision 

officer is not paid by the employer to the 

contractor within forty-five (45) days of the 

date of the issue by the project supervision 

officer of the corresponding payment 

certificate; or 

c. the project supervision officer issues notice to 

the contractor that the latter has failed to 

correct a defect at the expiry of twenty-one 

(21) days from the date in which the correction 

should have been undertaken as per the notice 

by the project supervision officer; or 

d. the contractor has delayed the completion of 

the works by more than thirty (30) days; or 

e. if the contractor or any of its personnel or 

agents, or its sub-contractors, sub-consultants, 

suppliers, or any of their agents or personnel, is 

found to have engaged in prohibited practices 

as defined in the IFAD Revised Policy on 

Preventing Fraud and Corruption in its 

Operations and Activities in any IFAD-funded 

or IFAD-managed activity or operation, 

including in competing for, or performing its 

obligations under the contract; or 

f. If the contractor is found to have engaged in 

acts of Sexual Harassment, Sexual Exploitation 

and Abuse arise out of or in connection with 

the performance of the contract. 

 

- When either Party to the Contract gives 

notice of a breach of Contract to the Project 

Manager for a cause other than those listed 

under a-g above the Project Manager shall 

decide whether the breach is fundamental or 

not. 

- Notwithstanding all of the above, the 

Employer may terminate the Contract for 

convenience. 

- Upon receipt of such notice, the contractor 

shall, unless the notice directs otherwise, 

immediately discontinue the work and 

placing of orders for materials, facilities and 

supplies in connection with the performance 

of this contract agreement 
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3.4.21  Force majeure Either party may terminate the contract by giving a 

thirty (30) days’ written notice to the other for events 

beyond that party’s control, such as wars and acts of 

god such as earthquakes, floods, fires, etc 

3.4.22  Payment upon 

termination 

If the contract is terminated because of a fundamental 

breach of contract by the contractor, the project 

supervision officer shall issue a certificate for the value 

of works completed and for materials already 

delivered on site minus the advance payments 

received up to the date of the issue of the certificate 

minus the deductions as per the applicable delay 

damages. If the total amount due to the employer 

exceeds any payment due to the contractor, the 

difference shall be a debt payable by the contractor 

to the employer and the employer can also use the 

proceeds of the performance security to settle such 

contractor’s debt 

3.4.23  Dispute settlement The employer and the contractor shall make every 

effort to resolve amicably by direct negotiations any 

disagreement or dispute arising under or in 

connection with the contract. In case of continued 

disagreement either party can take the matter to 

litigation in accordance with the law governing the 

contract 

3.4.24  Performance security. A performance security, in the form of a bank 

guarantee, shall be provided by the contractor in the 

amount specified in this RFQ. It shall be valid until a 

date twenty-eight (28) days from the intended 

completion date. The performance security shall be 

replaced by a new security at the completion date in 

the form of a bank guarantee covering 50% (fifty 

percent) of the amount of the performance security 

to cover the defect liability period. The new security 

shall be calculated based on the final contract value. 

3.4.25  Insurance. The contractor shall provide, in the joint names of 

the employer and the contractor, insurance cover 

from the start date to the end of the defects liability 

period. The insurance policies must provide coverage 

against the following events which are due to the 

contractor’s risks. 
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a. loss of or damage to the works, equipment, plant 

and materials [110% of the contract price]; 

b. loss of or damage to property (except the works, 

plant, materials, and equipment) in connection 

with the contract of Ksh 300,000.00 to cover a 

potential loss scenario]; and 

c. Personal injury or death to the contractor’s or 

employer’s personnel [Ksh 100,000.00].   

d. Third party liability [Ksh 100,000.00]. 

3.4.26  Delay damages The contractor shall pay 5% for every day of delayed 

completion beyond the intended completion date. 

The ceiling amount of such delay damages shall not 

exceed 

3.4.27  Prohibition of fraud 

and corruption. 

a. The contractor shall abide by and perform the 

contract in compliance with the Revised IFAD 

Policy on Preventing Fraud and Corruption in its 

Activities and Operations (hereinafter, “IFAD’s 

Anticorruption Policy”) . Failure to comply with 

this policy may lead to termination of contract as 

set out above at para. 19(e). 

b. In accordance with IFAD’s Anticorruption Policy, 

the Fund has the right to sanction firms and 

individuals, including by declaring them 

ineligible, permanently or for a stated period of 

time, to participate in any IFAD-funded or IFAD-

managed activity or operation (debarment). The 

Fund also has the right to recognize debarments 

by other International Financial Institutions in 

accordance with its Anticorruption Policy. 

c. The contractor will take appropriate measures to 

inform potential sub-contractors, sub-

consultants, suppliers, agents and any of its 

agents or personnel of their obligations under 

IFAD’s Anticorruption Policy and require their 

compliance with this policy in connection with 

their involvement in competing for, or 

executing, this contract.  

d. The contractor is required to complete and sign 

the attached self-certification form. In particular, 

the contractor is obliged to disclose relevant 

prior sanctions and criminal convictions and any 

commissions or fees paid or are to be paid to any 

agents or other party in connection with this 

procurement process or the execution of the 

contract. 
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e. The contractor is required to fully cooperate with 

any investigation conducted by the Fund, 

including by making personnel available for 

interviews and by providing full access to any 

and all accounts, premises, documents and 

records (including electronic records) relating to 

this contract or the relevant procurement process 

and to have such accounts, premises, records and 

documents audited and/or inspected by auditors 

or investigators appointed by the Fund. 

f. The contractor shall keep all records and 

documents, including electronic records, relating 

to this contract, its execution and/or the 

corresponding bidding process available for a 

minimum of three (3) years after completion of 

the execution of the contract. 

3.4.28  Prohibition of sexual 

harassment, sexual 

Exploitation and abuse 

The contractor expressly agrees to abide by and to 

perform the contract in compliance with IFAD's 

Policy on Preventing and Responding to Sexual 

Harassment, Sexual Exploitation and Abuse, which is 

an integral part of these conditions of contract. The 

supplier shall take all appropriate measures to 

prevent and prohibit sexual harassment and sexual 

exploitation and abuse on the part of its personnel 

and subcontractors or anyone else directly or 

indirectly employed by the supplier or any of its 

subcontractors in the performance of the contract.  

The contractor shall immediately report to the 

employer or IFAD any incidents of sexual harassment 

and sexual exploitation and abuse arising out of or in 

connection with the performance of the contract or 

prior to its execution, including convictions, 

disciplinary measures, sanctions or investigations. The 

contractor may take appropriate measures, including 

the termination of the contract, on the basis of 

proven acts of sexual harassment, sexual exploitation 

and abuse arising out of or in connection with the 

performance of the contract 
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3.5 Annex 6: Special Conditions 

3.5.3 Communications Any notice, request, or consent made pursuant to 

this Contract shall be in writing and shall be 

deemed to have been made when delivered in 

person to an authorized representative of the Party 

to whom the communication is addressed or when 

sent by registered mail, telex, telegram or facsimile 

to such Party at the address specified below: 

a) The Engineer’s address is: 

P.O. Box 30028- 00100  

NAIROBI  

Email: kcep.programme15@gmail.com   

Cc: tenders.kcepcralprogramme@gmail.com  

  

b) The Suppliers Address: 

3.5.7 Health and Safety This contract will be implemented in a manner 

consistent with IFAD’s Social, Environmental and 

Climate Assessment Procedures (SECAP), available 

on https://www.ifad.org/en/secap 

3.5.15 Payment of Retention 

Money and Defects 

Liability Period 

Retention money shall be 10% of the total contract 

sum price 

3.5.16 Advance Payment There shall no Advance Payment for this contract 

3.5.23 Dispute Settlement The Parties shall use their best efforts to settle 

amicably all disputes concerning the interpretation 

and/or implementation of this Contract through 

consultations and/or negotiations between the 

Parties within Thirty (30) days after receipt by one 

Party of the other Party’s request for such amicable 

settlement. 

Where the Parties fail to arrive at an amicable 

settlement, any dispute, controversy or claim 

arising out of or in connection to this contract, or 

breach, termination or invalidity thereof shall be 

settled by arbitration in accordance with the 

Nairobi Centre for International Arbitration (NCIA) 

‘Arbitration Rules, 2015.’  

Arbitration shall be by an Arbitral Tribunal 

comprising three arbitrators. Each Party shall 

appoint one arbitrator and the third arbitrator who 

mailto:kcep.programme15@gmail.com
mailto:tenders.kcepcralprogramme@gmail.com
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shall act as president of the Tribunal shall be 

appointed by the NCIA. 

The decision of the Arbitration Tribunal shall be 

final and binding on the Parties 

3.5.24 The performance Security A Performance Security of 10% of the contract price 

shall be required 
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3.6 Annex 7: Mandatory Business Questionnaire 

 

 

Name of Applicant(s)............................................................................................................................. 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2(b) or 2(c) whichever applied to 

your type 

You are advised that it is a serious offence to give false information on this form and shall lead to 

automatic disqualification/termination of your business proposal at your cost. 

Part 1 General 

Business Name  

Location of Business Premises  

Email  

Nature of Business (Attach Company 

Profile) 

 

Registration Certificate No. (Attach Copy)  

Tax Compliance No (Attach Copy)  

Maximum value of business which you 

can handle at any one time – 

Ksh 

 

Name of your bankers  

Branch  

Bank Account Number  

Payment Terms  

Part 2   

(a) – Sole Proprietor 

Your name in full  

Age  

Nationality  

Country of Origin  

Citizenship details  

If a Kenyan Citizen, indicate under 

Citizenship Details whether by Birth,  

Naturalization or Registration 

 

 

 

 

(b) – Partnership  
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Given details of partners as follows 

Name                         Nationality                  Citizenship Details                Shares 

1…………………………………………………………………………………………………………………… 

2…………………………………………………………………………………………………………………… 

3…………………………………………………………………………………………………………………… 

4. ………………………………………………………………………………………………………………… 

If a Kenyan Citizen, indicate under Citizenship Details whether by Birth, Naturalization or Registration 

 

…………………………………………………………………………………………………………………………………………………. 

Part 2 (c) –  

Registered Company 

 

Attach a copy of the CR12 

Private or Public  

(Attach brochures or annual reports in case of public companies) 

State the nominal and issued capital of company 

Nominal Kshs. Issued Kshs. 

Give details of all directors as follows 

Name                         Nationality                  Citizenship Details                Shares 

1……………………………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………….. 

2……………………………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………. 

3……………………………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………. 

Part 3- List of corporate client customers and their addresses, telephone numbers and contact person. 

1. Company   

Contact Person  

Tel/Mobile  

 

2. Company   

Contact Person  

Tel/Mobile  

 

3. Company   

Contact Person  

Tel/Mobile  

 

4. Company   

Contact Person  

Tel/Mobile  
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Part 4-(a) Debarment 

I/We declare that [insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors, 

Consortium and Joint Venture partners have not been debarred from any procurement process and have not engaged 

nor shall engage in any fraudulent, corrupt, collusive, coercive or obstructive practices in connection with the present 

procurement process or any other tender by the KCEP-CRAL and any other public or private institutions. 

 

I/We declare that [insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors, 

Consortium and Joint Venture partners are not subject to a debarment recognized under the Public Procurement 

Regulatory Authority and the Agreement for Mutual Enforcement of Debarment Decisions (the ‘Cross-Debarment 

Agreement’)1 

Full Names…………………………………………………………………………………………………………….. 

Signature………………………………………………………………………………………………………………… 

Dated this …………………day of ……………………………………………………………………………...2021 

In the capacity of……………………………………………………………………………………………………… 

Duly authorized to sign Tender for and on behalf of 

 

1 The Cross-Debarment Agreement was entered into by the World Bank Group, the Inter-American Development Bank, 

the African Development Bank, the Asian Development Bank and the European Bank for Reconstruction and 

Development, additional information may be located at: http://crossdebarment.org/. 

 

Part 4-(b) Bankruptcy / Insolvency / Receivership. 

I/We declare that I/We have not been declared bankrupt or insolvent by the competent Authorities in Kenya and 

neither are we under receivership: 

 

Full Names……………………………………………………………………………………………………………………………………. 

 

Signature……………………………………………………………………………………………………………………………………….. 

 

Dated this …………………………….……………day of ……………………………………………………………………….2021 

 

Duly authorized to sign Tender for and on behalf of 

 

…………………………………………………………………………………………………………………………………………………… 

Part 4-(c) -Criminal Offence 

I/We,(Name (s) of Director(s)):- 

 

a)……………………………………………………………………….………..……………..………………………………………………. 

 

http://crossdebarment.org/
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b)…………………………………………………………………………..….……………..………………………………………………….. 

 

c)…………………………………………………………………………………………………………………………………………………. 

certify that [insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors, Consortium and 

Joint Venture partners are not subject to a criminal conviction, administrative sanctions and/or temporary 

suspensions for engaging in fraudulent, corrupt, collusive, coercive or obstructive practices. I/We further certify that 

[insert name of the Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors, Consortium and Joint 

Venture partners have not been convicted of any criminal offence relating to professional conduct or the making of 

false statements or misrepresentations as to the qualifications of [insert name of the Bidder] to enter into a 

procurement contract within a period of three (3) years preceding the commencement of procurement proceedings. 

 

Signed……………………………………………………………………………………………………………………………………… 

 

For and on behalf of M/s………………………………………………………………………………………………………………… 

 

In the capacity of …………………………….………………………………………………………………………………………….. 

 

Dated this ……………………………………………day of ………………………………………………………………….2021.  

Suppliers’ / Company’s Official Rubber Stamp 

……………………………………………………………………………………………………………………………………..…………. 

Part 4-(d) Conflict of Interest 

I/We, the undersigned state that I / We have no conflict of interest in relation to this procurement:  

 

a) …………………………………………………………………………………………………………………….. 

 

b) …………………………………………………………………………………………………………………….. 

 

c) …………………………………………………………………………………………………………………….. 

 

Further, I/We declare that [insert name of Bidder], its proprietor(s), Agents, Sub-Consultants, Sub-Contractors, 

Consortium and Joint Venture partners have no actual or potential conflict of interest2 that could impact their ability 

to serve the best interest of the KCEP-CRAL and/or the International Fund for Agricultural Development (IFAD). 

 

For and on behalf of M/s………………………………………………………………………………………………………………. 

 

In the capacity of …………………………………………………………………………………………………………………………. 

 

Dated this …………………………………day of …………………………………………………………………………………2021 

Suppliers’ / Company’s Official Rubber Stamp 

…………………………………………………………………………………………………………………………………………………….. 
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2 Conflicts of interest arise where private or personal interests of a bidder may influence or appear to influence the 

impartial and objective performance of their duties. Private or personal interests include situations where a bidder 

appears to benefit improperly, directly or indirectly, or allows a third party to benefit improperly, from their 

association with an enterprise or organization that engages in business directly or indirectly with the Project. 

Part 4-(e) – Interest in the Firm: 

Is there any person/persons in KCEP-CRAL or any other public institution who has interest in the Firm? 

Yes/No ……………………….. (Delete as necessary)  

 

Institution ………………………….……………………………………. ………………………………………………………………… 

(Title) (Signature) (Date) 

………………………………………………………………………………………………………………………………… 

 

Part 4-(f) – Gratuities, Fees, Commissions and Gifts: 

� I/We, the undersigned certify that no gratuities, fees, commissions, gifts or anything else of value have been paid 

or exchanged by [insert name of Bidder] or are to be paid or exchanged by [insert name of Bidder] with respect to 

the present bidding process. 

OR 

� [to be completed only if previous box was not checked] 

I/We, the undersigned declare that the following gratuities, fees, commissions, gifts or anything else of value have 

been exchanged, paid by [insert name of Bidder]  or are to be exchanged or paid by [insert name of Bidder] with 

respect to the present bidding process: 

- [Name of Recipient/Address/Date/Reason/Amount] 

- [Name of Recipient/Address/Date/Reason/Amount] 

- [Name of Recipient/Address/Date/Reason/Amount] 
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Part 5(I) – Experience 

Please list here below similar projects accomplished or companies / clients you have supplied with similar items or 

materials / services in the last 5 years 

# Company Name Contract/ Order 

No 

Value Contact Person Email Phone Number 

1.        

2.        

3.        

4.        

5.        

 

Part 6(i or j) – Bank account details: 

AGPO firms must provide evidence from their bank that the account to which KCEP-CRAL shall make payment has 

a youth or a woman or a PWD listed in the CR12 form/partnership deed/sole proprietor certificate as a MANDATORY 

signatory of that account,  

- Sec.157 (11) of PPADA: 

Account No…………………………………………………………………………………………. 

Name of the person(s) in the CR12 form OR in the partnership deed OR in the sole proprietor  

Certificate………………………….………......./...................……………..………………. 

ID No(s):…………………………/…….………..…….…..…...Signature and stamp of the authorized Banker 

 

Part 7—Declaration 

I/We the undersigned certify that I/We are the authorized representative of [Name of the Bidder], as well as 

that the information provided above is true and accurate in all material respects and understand that any material 

misstatement, misrepresentation or failure to provide the information requested in this certification may result in 

sanctions and remedies, including the permanent ineligibility to participate in IFAD-financed and/or IFAD-managed 

activities and operations, in accordance with the IFAD Project Procurement Guidelines, the IFAD Procurement 

Handbook and other applicable IFAD policies and procedures, including IFAD’s Policy on Preventing Fraud 

and Corruption in its Activities and Operations (accessible at www.ifad.org/anticorruption_policy), as may 

be amended from time to time. Furthermore, I/We give KCEP-CRAL permission to seek any other references 

concerning my/our company from whatever sources deemed necessary (e.g. company registrar’s office, banks 

etc.). 

Full name/s 

…………………………………………………………………………………………………………………………….. 

Signature/s……………………………………………………………………………………………………………… 

http://www.ifad.org/anticorruption_policy
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For and on behalf of M/s 

………………………………………………………………………………………………………………………………. 

In the capacity of 

……………………………………………………………………………………………………………………………. 

Date…………………………………  Signature of Candidate………………………………….. 
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3.6.1 Annex 8: Form of Tender  (Mandatory) 

 

To: Kenya Cereal Enhancement Programme-Climate Resilient Agricultural Livelihoods Window 

of P.O. Box 30028-00100 Nairobi 

 

TENDER NAME NATIONAL SHOPPING TENDER FOR SPOT 

IMPROVEMENT WORKS LEADING TO MUTUOBARE 

GRAIN STORAGE FACILITY IN EMBU COUNTY  

TENDER REFERENCE NO MOALF&C/SDCD&AR/KCEP-CRAL/PROC/088/2021-

2022 

 

 

Dear Sir, 

 

1) Having examined the Conditions of Contract, Specifications, Drawings and Bills of Quantities 

for the execution of the above-named Works, we, the undersigned offer to construct, install 

and complete such Works and remedy any defects therein for the sum of: 

 

(Insert amount in words) 

………………………………………………………………………………………………………  

 

………………………………………………………………………………………………………  

 

(Insert amount in 

figures)………………………………………………………………………………………. 

 

……………………………………………………………………………………………………… 

  

As specified in the Appendix to Bid or such other sums as may be ascertained in accordance with 

the said Conditions. 

 

2) We undertake, if our bid is accepted, to commence the works within Fourteen (14) days of 

receipt of the Engineer’s order to commence, and to complete and deliver the whole of the 

works comprised in the contract within the time stated in the Appendix to Bid.  

 

3) If our bid is accepted we will, when required, obtain the guarantee of a Bank or other sureties 

(to be approved by you) to be jointly and severally bound with us in a sum not exceeding 

10% of the above named sum for the due performance of the contract under the terms of a 

Bond to be approved by you.  

 

4) We agree to abide by this Tender for a period of [number] 120 days from the date fixed for 

tender opening of the Instructions to Tenderers, and it shall remain binding upon us and may 

be accepted at any time before the expiration of that period. 

 

5) We understand that you are not bound to accept the lowest or any bid you may receive.  

 

6) The Tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be subject of correction, adjustment or amendment in any way by any 

person or entity. 

 

7) On the basis of our previous experience we are fully experienced and competent in the type 

of work included in this tender and we have adequate financial resources to carry out the 
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works described within the period for completion. We are in a position to fulfil the contract 

for which we have tendered  

 

8) Unless and until a formal Agreement is prepared and executed this tender together with your 

written acceptance thereof and signing of the contract by the accounting officer or an officer 

authorized in writing by the accounting officer shall constitute a binding Contract between 

us. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

duly authorized to sign tenders for and on behalf of  

 

________________________________________[Name of  Tenderer] of  

 

 

_______________________________[Address of Tenderer] 

 

(Name of Witness)………………………………………………………………………  

 

(Signature of Witness)………………………..………………………………………….  

 

(Address of Witness)…………………………………………………………………….  

 

(Occupation of Witness)…………………….………………………………………. 
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3.6.2 Annex 9: FORM OF  TENDER  SECURITY  (Mandatory) 

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted  his  

tender  dated     …………………………  for  the  construction  of 

………………………………………………………………………………… (name of Contract) 

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office 

at   ………………(hereinafter called “the Bank”), are bound unto 

……………………………(hereinafter called “the Employer”) in the sum of Kshs.……………………… 

for which payment will and truly to be made to the said Employer, the Bank binds itself, its successors 

and assigns by these presents sealed  with  the  Common  Seal  of  the  said  Bank  this  …………….  

Day o f ………20………… 

THE CONDITIONS of this obligation are: 

1. If after tender opening the Tenderer withdraws his tender during the period of tender validity 

specified in the instructions to Tenderers 

Or 

2. If the Tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

(a)     fails or refuses to execute the form of Agreement in accordance with the Instructions 

to Tenderers, if required; or 

(b)     fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 

(c)     Rejects a correction or an arithmetic error in the tender. 

3. We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that  in  his  demand 

the  Employer will note that  the amount claimed by him is due to him, owing to the 

occurrence of one or both of the two conditions, specifying the occurred condition or conditions. 

4. This guarantee will remain in force up to and including thirty (30) days after the period of tender 

validity, and any demand in respect thereof should reach the Bank not later than the said date. 

 

[date[                                      [signature of the Bank] 

 

 

[witness]                                          [seal] 

(Amend accordingly if provided by the Insurance Company) 
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3.6.3 Annex 10: FORM FOR DISCLOSURE OF INTEREST  

[Mandatory To be completed by Tenderer] 

Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in KCEP-CRAL who has/have an interest or 
relationship in this firm?       

Yes/No……………………… 

If yes, provide details as follows. 
 
  

Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    
2    
3    

 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 
relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is 
controlled by or is under common control with 
another tenderer. 

  

2 Tenderer receives or has received any direct or 
indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 
another tenderer 

  

4 Quotation has a relationship with another 
tenderer, directly or through common third 
parties, that puts it in a position to influence the 
quotation of another tenderer, or influence the 
decisions of the Procuring Entity regarding this 
quotation process. 

  

5 Any of the Tenderer’s affiliates participated as a 
consultant in the preparation of the design or 
technical specifications of the works that are the 
subject of the quotation.  

  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this 
Quotation Document.  

  

7 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or indirectly 
involved in the preparation of the Quotation 
document or specifications of the Contract, 
and/or the Quotation evaluation process of such 
contract. 

  

8 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be   involved in the 
implementation or supervision of the Contract.  

  

9 Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity 
throughout the quotation process and execution 
of the Contract? 

  

 

Certification: On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

Full Name Title or Designation 

   

   
(Signature) (Date) 
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3.6.4 Annex 11: CERTIFICATE OF INDEPENDENT QUOTATION DETERMINATION  

[Mandatory to be completed by Tenderer] 

I, the undersigned, in submitting the accompanying Letter of quotation to the Kenya Cereal 

Enhancement Programme – Climate Resilient Agricultural Livelihoods Window (KCEP-CRAL)] for:  

 

the ________________________________________________________________________ in response to 

the request for tenders made by:  

 

 

[Name of Tenderer] do hereby make the following statements that I certify to be true and complete in 

every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tenderer will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, 

and to submit the quotation on behalf of the Tenderer; 

4. For the purposes of this Certificate and the quotation, I understand that the word 

“competitor” shall include any individual or organization, other than the Tenderer, 

whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a quotation in response to this request for quotations; 

b) could potentially submit a quotation in response to this request for quotations based 

on their qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the quotation independently from, and without 

consultation, communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for quotations, 

and the Tenderer discloses, in the attached document(s), complete details thereof, 

including the names of the competitors and the nature of, and reasons for, such 

consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has 

been no consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a quotation; or 

d) the submission of a quotation which does not meet the specifications of the request 

for quotations; except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement 

with any competitor regarding the quality, quantity, specifications or delivery particulars of 

the works or services to which this request for tenders relates, except as specifically 

authorized by the procuring authority or as specifically disclosed pursuant to paragraph 

(5)(b) above; 

8. the terms of the quotation have not been, and will not be, knowingly disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

quotation opening, or of the awarding of the Contract, whichever comes first, unless 

otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

Title

  

Date

  

[Name, title and signature of authorized agent of Tenderer and Date]
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3.6.5 Annex 12: SELF-DECLARATION FORM  

[Mandatory To be completed by Tenderer] 

 
We, the Tenderer_________________________________________________(insert 

name) submitting our Quotation in respect of Quotation  

 

No___________________________________________________________________ 

 

________for    ________(insert  

 

quotation Title Description) for    (insert Name of 

Procuring Entity) 

DECLARE AS FOLLOWS: 

That, We the Tenderer including any entity or individual that directly or indirectly 
controls, is controlled by or is under common control with us, and any subcontractors, 
suppliers, project managers, consultants, manufacturers, service providers, agents, 
individuals, or any other party involved or to be involved for any part of the processes of 
procurement and contract execution related to the above quotation: 

 

a) have not engaged/will not engage in any corrupt or fraudulent practices in 
the processes of procurement and contract execution related to the above 

quotation as defined and/or described in the following: 

i) the RFQ for the above Quotation; 

ii) Kenya's Public Procurement and Asset Disposal Act, 2015) and its attendant 
Regulations; 

 

iii) Kenya's Anti-Corruption and Economic Crimes Act, 2013; and 
 

iv) any such other Acts or Regulations of Government of Kenya; 

b) have not offered/will not offer any inducement to any member of the board, 
management, staff and/or employees and/or agents of  KCEP-CRAL; 

c) have not engaged/will not engage in any collusive or corrosive practice with 
other tenderers participating in the subject quotation; 

d) have not been sanctioned or debarred by any entity from participation in 
public procurement proceedings of Kenya. 

That, what is deponed to herein above is true to the best of our knowledge, information 
and belief. 

 

Name of the Tenderer: ......................................................................................................................... 
[Insert complete name of tenderer signing the quotation] 

 
Name of the person duly authorized to sign the quotation on behalf of the Tenderer:  
 
................................................................................................................................................. 
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[Insert complete name of person duly authorized to sign the quotation] 
 

Title of the person signing the Quotation: ......................................................................................... 
[Insert complete title of the person signing the quotation] 

 
Signature of the person named above: 
.................................................................................. [Insert signature of person whose 
name and capacity are shown above] 

 

 


